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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

DECEMBER 11, 2018

RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

DD00286

2019CPT.04.15.10641,  2019CPT.04.15.20641

N/A

NASH

N/A

PROPOSAL LENGTH 11.240 MILES

MILLING AND RESURFACING

VARIOUS ROUTES IN NASH COUNTY

RPN 001 2  BIDDER(S) DBE GOAL 5.00 %

ESTIMATE  2,637,375.74

DATE AVAILABLE MAR 15 2019

%  DIFF$  TOTALS
BARNHILL CONTRACTING COMPANY  ROCKY MOUNT,  NC +18.43,122,145.77
ROSE BROTHERS PAVING CO INC  AHOSKIE,  NC +37.43,624,629.22

INTER COMPLETION OCT 18 2019 ALL WORK EXCEPT FOR FINAL/LONG LIFE PAVEMENT MARKINGS
INSTALL EACH NEW INDUCTIVE LOOP WITHIN 7 DAYS AFTER REMOVAL OF EXISTING
LOOP

FINAL COMPLETION DEC 15 2019
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

DECEMBER 11, 2018

RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

DD00287

2020CPT.04.02.10421,  2020CPT.04.02.20421

N/A

HALIFAX

N/A

PROPOSAL LENGTH 27.840 MILES

MILLING AND RESURFACING

VARIOUS PRIMARY AND SECONDARY ROUTES

RPN 002 2  BIDDER(S) DBE GOAL 5.00 %

ESTIMATE  3,350,000.00

DATE AVAILABLE MAR 15 2019

%  DIFF$  TOTALS
ROSE BROTHERS PAVING CO INC  AHOSKIE,  NC -6.23,142,323.54
BARNHILL CONTRACTING COMPANY  ROCKY MOUNT,  NC +6.83,577,310.39

INTER COMPLETION MAY 17 2020 COMPLETE ALL WORK EXCEPT FOR FINAL/LONG LIFE PAVEMENT
MARKINGS

FINAL COMPLETION JUL 01 2020
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

DECEMBER 11, 2018

RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

DD00282

15RE.10.3,  46305.3.58

N/A, STP-0095(55)

NORTHAMPTON

N/A, ER-5600AA

PROPOSAL LENGTH MILES

I-95 REST AREA RENOVATION

NORTHAMPTON WELCOME CENTER

RPN 003 2  BIDDER(S) DBE GOAL 5.00 %

ESTIMATE  1,906,842.40

DATE AVAILABLE FEB 11 2019

%  DIFF$  TOTALS
CALVIN DAVENPORT, INC.  +20.62,300,302.43
A R CHESSON CONSTRUCTION CO INC  WILLIAMSTON,  NC +45.22,768,865.00

INTER COMPLETION NOV 18 2019 COMPLETE ALL WORK EXCEPT FOR WARRANTY WORK
FINAL COMPLETION MAY 19 2021

ESTIMATE TOTAL 7,894,218.14

LETTING TOTAL 8,564,771.74 +8.5


